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FILE NAME

GENERAL NOTES

ALL CONSTRUCTION SHALL BE IN CONFORMANCE WITH THE APPLICABLE REQUIREMENT SET FORTH IN “THE
CONSTRUCTION SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION” ADOPTED JANUARY 1, 2007 THEREINAFTER
REFERRED TO AS STANDARD SPECIFICATIONS, THE LATEST EDITION OF THE “ILLINOIS MANUAL ON UNIFORM MANUAL
TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS” IN EFFECT ON THE DATE OF INVITATION FOR BIDS; THE
“SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS” LATEST EDITION; INTERIM SPECIAL
PROVISIONS AS INCLUDED IN THE CONTRACT DOCUMENTS; AND THE DETAILS AND STANDARDS CONTAINED IN THESE
PLANS.

BEFORE STARTING ANY EXCAVATIONS, THE CONTRACTOR SHALL CALL “JULIE” AT 1-800-892-0123 FOR FIELD
LOCATIONS OF BURIED ELECTRIC, TELEPHONE AND GAS FACILITIES. (48 HOUR NOTIFICATION IS REQUIRED)

THE LOCATIONS OF THE EXISTING UTILITIES, AS SHOWN ON THE DRAWINGS, REPRESENT DATA RECEIVED FROM
VARIOUS SOURCES, IT IS NOT GUARANTEED TO BE CORRECT OR ALL INCLUSIVE. THE CONTRACTOR SHALL CONDUCT

HIS OWN INVESTIGATIONS INTO THE LOCATION, SIZE, DEPTH, AND NATURE OF ANY AND ALL EXISTING UTILITIES WHICH

MAY INTERFERE WITH THE WORK UNDER THIS CONTRACT. ANY EXISTING UTILITIES. WHICH ARE TO REMAIN IN SERVICE
SHALL BE FULLY PROTECTED BY THE CONTRACTOR AND ANY DAMAGE CAUSED BY THE CONSTRUCTION SHALL BE
IMMEDIATELY REPAIRED AT NO ADDITIONAL COST IN ACCORDANCE WITH ARTICLE 105.07.

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES.

ALL WORK SHALL BE COMPLETED WITHIN THE LIMITS OF THE PROJECT SHOWN. NO EQUIPMENT, MATERIALS

OR A YARD OR FIELD OFFICE SHALL BE SET UP OR STORED ON PUBLIC RIGHT-OF-WAY OR PRIVATE PROPERTY
WITHOUT WRITTEN PERMISSION FROM THE ENGINEER.

THE CONTRACTOR WILL NOT BE ALLOWED TO PROCEED WITH ANY PLANTING WORK UNTIL ALL UTILITY OWNERS FIELD

LOCATE THEIR FACILITIES WHICH MAY INTERFERE WITH CONSTRUCTION OPERATIONS. THE ACTUAL LOCATIONS OF
PROPOSED LANDSCAPING WILL BE ADJUSTED IN THE FIELD TO AVOID UNDERGROUND AND OVERHEAD UTILITIES.

DRAINAGE NOTES

DURING CONSTRUCTION OPERATIONS ALL LOOSE MATERIAL DEPOSITED IN THE FLOW LINE OF DRAINAGE®
STRUCTURES, GUTTERS AND DITCHES THAT OBSTRUCTS THE NATURAL FLOW OF WATER SHALL BE REMOVED

AT THE CLOSE OF EACH WORKING DAY AT THE CONCLUSION OF THE CONSTRUCTION OPERATIONS.

ALL DRAINAGE STRUCTURES SHALL BE CLEANED AS NECESSARY TO INSURE THAT THEY ARE FREE FROM ALL

DIRT AND DEBRIS PRIOR TO THE FINAL INSPECTION OF THE PROJECT. THIS WORK WILL NOT BE MEASURED
SEPERATELY FOR PAYMENT, BUT SHALL BE CONSIDERED INCLUDED IN THE COST OF THE VARIOUS SEEDING ITEMS.

KANE-DUPAGE SOIL & WATER CONSERVATION DISTRICT NOTES

THE CONTRACTOR AND ENGINEER SHALL MEET WITH THE KANE-DUPAGE SOIL & WATER CONSERVATION DISTRICT TO
COORDINATE ALL IN-STREAM WORK ACTIVITIES. CONTACT KANE-DUPAGE AT (630) 584-7961.

SEE ERSOION CONTROL PLAN SHEETS FOR ADDITONAL DETAILS, CONDITONS AND NOTES.

DAMAGE TO ROADWAY IMPROVEMENTS

THE CONTRACTOR SHALL EXERCISE CARE SO AS NOT TO DAMAGE ANY PORTION OF THE NEWLY CONSTRUCTED
STEARNS ROAD IMPROVEMENTS WHEN COMPLETING THE LANDSCAPING WORK. ANY DAMAGE CAUSED BY THE
CONTRACTORS OPERATIONS WILL BE CORRECTED AT THE CONTRACTOR’S COST.

WORK AREA ACCESS - CURBS

UNLESS OTHERWISE APPROVED BY THE ENGINEER, THE CONTRACTOR WILL NOT BE ALLOWED TO CLIMB THE CURB
WITH HIS EQUIPMENT TO ACCESS THE WORK AREAS. IF ACCESS TO THE PROJECT AREA IS LIMITED AND THE ONLY
AVAILBLE ACCESS IS TO CLIMB THE CURB, A RAMP SHALL BE CONSTRCUTED IN THE GUTTER LINE CONSISTING
OF AN AGGREGATE PLACED ON FABRIC, COLD PATCH OR HMA PLACED ON PAVING PAPER, OR OTHER METHOD
APPROVED BY THE ENGINEER. SO THAT THERE IS NO DIRECT CONTACT WITH THE CURB, THE RAMP SHALL BE
MOUNDED SLIGHTILY OVER THE TOP OF THE CURB. THE RAMP SHALL BE CONSTRCUTED IN SUCH A MANNER NOT
TO DAMAGE THE FINISHED SURFACE OF THE CURB AND GUTTER. TIMBERS OR CRIBBING WILL NOT BE ALLOWED.

ALL TEMPORARY RAMPS ARE REQUIRED TO BE REMOVED AT THE END OF EACH DAY’S OPERATION.

PROVIDING RAMPS OR OTHER ACCESS POINTS TO THE WORK AREAS WILL NOT BE MEASURED SEPERATELY FOR
PAYMENT BUT SHALL BE CONSIDERED INCLUDED IN THE COST OF THE VARIOUS SEEDING ITEMS.

BURN PERMIT

THE CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING A BURN PERMIT FROM THE ILLINOIS ENVIRONMENTAL
PROTECTION AGENCY. THE TYPE OF PERMIT NEEDED WILL BE FOR PRAIRIE AND ECOLOGICAL MANAGEMENT BURNS.

THE CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING ALL REQUIRED PERMITS AND AUTHORIZATIONS PRIOR
TO COMMENCEMENT OF BURING. THE CONTRACTOR WILL ALSO BE RESPONSIBLE FOR ANY AND ALL NOTIFICATION
REQUIREMENTS CONTAINED IN PERMITS AND AUTHORIZATIONS. THE CONTRACTOR WILL PROVIDE A COPY OF ALL
PERMITS TO THE ENGINEER PRIOR TO COMMENCEMENT OF BURNING.

THE CONTACT INFORMATION FOR THE IEPA IS AS FOLLOWS:
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THE LOCATION OF THE ROADWAY GEOMETRY AND ALIGNMENTS AS SHOWN ON THE DRAWINGS REPRESENT DATA
RECEIVED FROM VARIQUS SOURCES, IT IS NOT GUARANTEED TO BE CORRECT OR ALL INCLUSIVE. THE
CONTRACTOR SHALL CONDUCT HIS OWN INVESTIGATIONS INTO THE LOCATION AND NATURE OF ANY VARIATIONS
TO THE WORK AREA WHICH MAY ALTER THE WORK UNDER THIS CONTRACT. THE CONTRACTOR WILL NOTIFY
THE ENGINEER IMMEDIATELY OF ANY DEVIATION IN THE ALIGNMENT OR WORK AREAS.

MAINTENANCE OF TRAFFIC NOTES
CONTACTS

THE CONTRACTOR WILL BE REQUIRED TO COORDINATE ALL MAINTENANCE OF TRAFFIC OPERATIONS WITH THE
ENGINEER AND KANE COUNTY DIVISION OF TRANSPORTATION. THE CONTACT INFORMATION FOR THE COUNTY ISz

DAVID BOESCH 630-845-7875

TRAFFIC CONDITIONS, ACCIDENTS AND OTHER UNFORESEEN EMERGENCY CONDITIONS MAY REQUIRE THE ENGINEER TO

RESTRICT, MODIFY OR REMOVE LANE CLOSURES OR CHANNELIZATION SHOWN IN THE PLANS. THE CONTRACTOR SHALL
RESPOND WITHIN 30 MINUTES OF THE TIME OF NOTIFICATION BY THE ENGINEER FOR THE MAINTENANCE OF TRAFFIC
CONTROL DEVICES.

ALL TRAFFIC CONTROL DEVICES USED FOR THE MAINTENANCE OF TRAFFIC REQUIRED FOR THE PROJECT SHALL BE
REFLECTORIZED PRIOR TO INSTALLATION AND CLEANED AS NECESSARY THROUGHOUT THE DURATION OF THE CONTRACT.

OFF-PEAK_HOURS

THE DESIGNATED LANE CLOSURE PERIOD FOR CONSTRUCTION OPERATION, REQUIRING A LANE CLOSURE, WILL BE
DURING THE *OFF-PEAK* HOURS DEFINED AS THE DAYTIME HOURS FROM %:00 AM. TO 3:00 P.M. MONDAY THROUGH
FRIDAY. UNLESS OTHERWISE APPROVED BY THE ENGINEER.

WORK SCHEDULE INVOLVING LEGAL HOLIDAY WORK WILL FOLLOW THE REQUIREMENTS OF SECTION 107.09 OF THE
STANDARD SPECIFICATIONS.

KEEPING ROADS OPEN TO TRAFFIC - |IMITATIONS OF CONSTRUCTION

THE CONTRACTOR SHALL COORDINATE THE ITEMS OF WORK TO KEEP HAZARDS AND TRAFFIC
INCONVENIENCES TO A MINIMUM, AS SPECIFIED BELOW:

1. OTHER THAN THE TIMES A LANE CLOSURE HAS BEEN APPROVED, CONSTRUCTION OPERATIONS WILL BE
CONDUCTED SO ALL LANES ARE OPEN IN BOTH DIRECTIONS. ALL LANES OF TRAFFIC WILL BE
OPEN REGARDLESS OF THE END OF EACH DAY’S WORK OPERATIONS.

2. THE CONTRACTOR SHALL PROVIDE, ERECT, AND MAINTAIN ALL THE NECESSARY SIGNS, BARRICADES, CONES,
DRUMS, AND LIGHTS FOR THE WARNING AND PROTECTION OF TRAFFIC, AS REQUIRED BY THE APPLICABLE
TRAFFIC CONTROL STANDARDS AND SECTIONS 107 AND 701 THROUGH 703 OF THE STANDARD SPECIFICATIONS.

3. THE CONTRACTOR SHALL FURNISH AND ERECT *ROAD CONSTRUCTION AHEAD» SIGNS (W20-1 (0)-48) AT BOTH
ENDS OF THE PROJECT AND AT ALL SIDE ROADS WITHIN THE LIMITS OF THIS SECTION WHEN WORKING IN
THE VICINITY OF THE SIDE ROAD INTERSECTION.

4. THE CONTRACTOR SHALL SCHEDULE HIS SEQUENCE OF OPERATIONS TO PERMIT THE CONSTRUCTION OF THIS
PROJECT WITH THE LEAST INCONVENIENCE TO THE TRAVELING PUBLIC.

5. ON ACCESSES TO FIELD AND PRIVATE ENTRANCES THAT HAVE MORE THAN ONE POINT OF ACCESS,

ONE ENTRANCE MAY BE TEMPORARILY CLOSED. HOWEVER, VEHICULAR ACCESS MUST REMAIN OPEN

TO TRAFFIC FOR THE OPPOSITE ENTRANCE. WHEN IT IS NECESSARY TO CLOSE AN ENTRANCE,

THE CONTRACTOR SHALL COORDINATE WITH THE RESIDENT ENGINEER AND THE PROPERTY OWNER FORTY-EIGHT
(48) HOURS IN ADVANCE OF THE WORK. IN ALL CASES, THE ENTRANCE SHALL BE OPEN AT THE END OF THE
WORKDAY.

CHANGEABLE MESSAGE SIGN

ELECTRONIC CHANGEABLE MESSAGE SIGNS ARE REQUIRED ON EACH END OF THE WORK ZONE TO WARN THE PUBLIC
OF THE PENDING CONSTRUCTION WORK CHANGES IN TRAFFIC CONFIGURATIONS. THE MESSAGE BOARDS WILL INITIALLY
BE PLACED AND SET OUT FOR SEVEN (7) DAYS IN ADVANCE OF THE ANTICIPATED FIRST DAY OF CONSTRUCTION.
THE MESSAGE BOARDS WILL BE RELOCATED FOR EACH CHANGE IN WORK AREA AND WILL REMAIN IN USE AS DIRECT
BY THE RESIDENT ENGINEER. THE CONTRACTOR WILL COORDINATE WITH THE RESIDENT ENGINEER ON THE EXACT
PLACEMENT OF THE MESSAGE BOARDS AND THE MESSAGE THAT IS TO BE DISPLAYED.

K NT

THE CONTRACTOR WILL KEEP ALL PERMANENT PAVEMENT SURFACES CLEAN OF DIRT OR CONSTRUCTION DEBRIS.
IN ACCORDANCE WITH ARTICLE 107.15 OF THE STANDARD SPECIFICATIONS, THE PAVEMENT SHALL BE CLEANED
AT THE END OF EACH DAYS OPERATION OR MORE FREQUENTLY AS REQUIRED BY THE ENGINEER IF THE DEBRIS
IS DEEMED TO BE A HAZARD TO THE MOTORING PUBLIC. THE COST OF THIS WORK SHALL BE INCLUDED IN THE
UNIT PRICE BID AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

LANDSCAPING - MAINTAIN ROADWAY SITE DISTANCE

TREES SHALL NOT BE PLANTED CLOSER TO THE EDGE OF PAVEMENT THAN WHAT IS SHOWN ON THE PLANS WITHOUT
VERIFYING THAT THE PROPOSED LOCATION WILL NOT ADVERSELY AFFECT THE SIGHT DISTANCES FOR THE ROADWAY,
INTERSECTIONS, AND DRIVEWAYS.
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PAVEMENT JOINTS

24" (7.2m) JOINTED PCC PAVEMENT

INLET - TYPE A

GRATE TYPE 8

OFF~-RD OPERATIONS, 2L, 2W, 15’ (4.5m) TO 24 (600mm)
FROM PAVEMENT - EDGE

OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY

LANE CLOSURE, 2L, 2W, DAY ONLY, FOR SPEEDS 2 45 MPH
LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR
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